

**SEELEY COUNTY WATER DISTRICT**  
**BATES MEMORIAL PARK SIDEWALK PROJECT**

**ADDENDUM NO. 01**

**Date:** 4/6/2021  
**To:** Prospective Bidders/Plan Holders  
**From:** David Dale, PE  
Telephone: 760-352-6612  
Email: daviddalepe@gmail.com

*This addendum forms a part of the contract documents and modifies the original bidding documents. Addenda shall be noted as received and acknowledged on Bid Proposal form when submitted as outlined in the Bid Package referenced above.*

**Failure to properly acknowledge all Addenda on the Bid Form may be cause for rejection of bid.**

**Total 2 pages**

1. Remove the requirement for the stabilized construction entrance shown on sheet C1.6. The contractor's staging area will be located east of the basketball courts.
2. Replace the BASE BID and ALTERNATIVE bid sheet with the attached bid sheet dated 4/6/21. The requirement for irrigation adjustments, stabilized construction entrance and traffic control has been removed.
3. The Seeley County Water District will provide temporary fencing to close down sections of the park as necessary. Contractor to install the temporary fencing.
4. Note on the proposal form an acknowledgement (by hand) of this Addendum.

**END OF ADDENDUM 1 (see attachment, next sheet)**

# Bates Memorial Park - Seeley, California

BASE BID

4/6/2021

<i>DESCRIPTION</i>	<i>EST. QTY</i>	<i>UNIT</i>	<i>UNIT PRICE</i>	<i>Total</i>
Mobilization, Demobilization	1	LS	\$	\$
Construction Surveying	1	LS	\$	\$
Clearing and Grubbing	1	LS	\$	\$
Fencing	100	LF	\$	\$
5' Concrete Sidewalk (4" Thick)	3,833	SF	\$	\$
Unclassified Fill	8	CY	\$	\$
Unclassified Excavation (Cut)	56	CY	\$	
			<b>Base Bid Total</b>	\$

## ADDITIVE BID ITEMS

5' Concrete Sidewalk (4" Thick)	3,633	SF	\$	\$
Unclassified Fill	7	CY	\$	\$
Unclassified Excavation (Cut)	54	CY	\$	
			<b>Additive Bid Total</b>	\$